



**BID SUMMARY FORM**

**PROJECT NUMBER**            2015-58  
**PROJECT NAME**            CABINET & COUNTERTOP REPLACEMENT-HEALTH DEPARTMENT  
**BID DUE DATE**            OCTOBER 13, 2015 – 1:30 PM (LOCAL TIME)  
**DEPARTMENT**            GENERAL SERVICES

	<b>WYNN O JONES SCHOFIELD WI</b>	<b>GREENBERG CASEWORK SOUTH BELOIT IL</b>	<b>ROCK CHURCH CONSTRUCTION LIVINGSTON WI</b>
<b>CABINETS &amp; COUNTERTOPS INCLUDING DELIVERY</b>	<b>6,812.00</b>	<b>7,352.00</b>	<b>16,372.00</b>
<b>REMOVAL OF CURRENT CABINETS &amp; COUNTERTOPS</b>	<b>1,539.00</b>	<b>3,110.00</b>	<b>1,650.00</b>
<b>INSTALLATION OF NEW CABINETS &amp; COUNTERTOPS</b>	<b>2,135.00</b>	<b>4,665.00</b>	<b>2,584.00</b>
<b>TOTAL BID</b>	<b>\$ 10,486.00</b>	<b>\$ 15,127.00</b>	<b>\$ 20,606.00</b>
<b>START DATE</b>	12/28/15	12/14/15	11/20/15
<b>COMPLETION DATE</b>	12/30/15	1/22/16	12/20/15

Invitation to Bid was advertised in the Beloit Daily News and on the Internet. Two additional vendors were solicited that did not respond.

PREPARED BY: JODI MILLIS, PURCHASING MANAGER

DEPARTMENT HEAD RECOMMENDATION: \_\_\_\_\_

\_\_\_\_\_  
SIGNATURE DATE

GOVERNING COMMITTEE APPROVAL:

\_\_\_\_\_  
CHAIR VOTE          DATE